STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il
GOVERNOR SECRETARY

June 13, 2017

WBS No: 2017CPT.10.06.10601.1, Etc
County: Mecklenburg
Description: Milling, Resurfacing, Shoulder Reconstruction and Thermoplastic Pavement

Markings on 2 Sections of NC 27 and 7 Sections of Secondary Roads
Addendum No. 2
June 21, 2017 Letting

To: Prospective Bidders
Please note the following revision to the proposal for the above referenced project.

e Added an Intermediate Contract Time for work on map #1 & #2.

e Quantities for “Concrete Curb Ramp” and “Retrofit Existing Curb Ramp” have been
modified on the Bid Sheet. A revised summary of quantity sheet will be inserted into the
plan set.

ICT#2 was added due to a possible upcoming City of Charlotte project to revise the current
pavement markings along Freedom Drive. This ICT will allow time to finalize the necessary
pavement marking plans needed for this work.

If you are submitting a written bid you must use the attached bid sheet. Please insert a copy of this
addendum letter along with the included ICT#2 and sign the addendum acknowledgement form on
page 131 of your bid package. If you are submitting an electronic bid package you must go to the
Division 10 Letting site and download and use the DJ00239.002 addendum file. The Division 10
Letting site can be accessed at the following link https://connect.ncdot.gov/letting/Pages/L etting-
Details.aspx?let_type=10&Ilet date=2017-06-21

If you have any questions, please contact me at (704) 983-4400.

Sincerely,
/DAo\cuSigned by:
C/Z?ﬁ? & Buiboa_
5169D778708C4B7 ...
Terry Burleson
Proposals Engineer

cc: Kellie Crump, Project Manager

File
Mailing Address: Telephone: (704) 983-4400 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (704) 982-3146 716 WEST MAIN ST.

HIGHWAY DIVISION 10 Customer Service: 1-877-368-4968 ALBEMARLE, NC 28001
716 WEST MAIN ST.

ALBEMARLE, NC 28001

Website: www.ncdot.gov


http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Letting-Details.aspx?let_type=10&let_date=2016-11-02
https://connect.ncdot.gov/letting/Pages/Letting-Details.aspx?let_type=10&let_date=2016-11-02
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WBS # 2017CPT.10.06.10601.1, Etc TIP# NA FA# NA
Type of Work Milling, Resurfacing, Shoulder Reconstruction and Thermoplastic Pavement Markings
County Mecklenburg

Location 2 Sections of NC 27 and 7 Sections of Secondary Roads

LINE
NO.

MASTER
ITEM NO.

SEC.
NO.

ITEM DESCRIPTION

EST.
Qry.

UNIT

UNIT
PRICE

TOTAL
AMOUNT

1 0000100000-N | 800 |[MOBILIZATION 1] LS
2 0106000000-E | 230 |[BORROW EXCAVATION 893 | CY
3 1220000000-E | 545 |INCIDENTAL STONE BASE 100 | TON
4 1245000000-E | SP |[SHOULDER RECONSTRUCTION 12.19 | SMI
5 1297000000-E | 607 |MILLING ASPHALT PAVEMENT, 1.5"DEPTH 77,734 | SY
6 1297000000-E | 607 |MILLING ASPHALT PAVEMENT, 2.0"DEPTH 90,559 | SY
7 1308000000-E | 607 |MILLING ASPHALT PAVEMENT, 0"TO 1.5" 5437 | SY
8 1330000000-E | 607 |INCIDENTAL MILLING 724 | SY
9 1519000000-E | 610 |ASPHALT CONC SURFACE COURSE, TYPE S9.5B 23,212 | TON
ASPHALT CONC SURFACE COURSE, TYPE S9.5B
10 | 1520000000-E | SP_|(LEVELING COURSE) 757 | TON
11 | 1575000000-E | 620 |ASPHALT BINDER FOR PLANT MIX 1,442 | TON
12 | 1775500000-E | SP_|ASPHALT SURFACE TREATMENT, MATCOAT, # 67 STONE 16,268 | SY
13 | 1838000000-E | SP |EMULSION FOR ASPHALT SURFACE TREATMENT 6,508 | GAL
14 | 1880000000-E | SP_|ASPHALT FOR PAVEMENT INTERLAYER 200 | TON
15 | 1880000000-E | SP |PATCHING EXISTING PAVEMENT (MILL) 3,896 | TON
16 | 1891000000-E | SP|PAVEMENT INTERLAYER 4,018 | SY
17 | 1891000000-E | SP |REMOVAL OF EXISTING CONCRETE PAVEMENT SLABS 100 | SY
18 | 2600000000-N | SP_|RETROFIT EXISTING CURB RAMP 49 | EA
19 | 2605000000-N | 848 |CONCRETE CURB RAMP 6 EA
20 | 2612000000-E | 848 |6" CONCRETE DRIVEWAY 390 | SY
21 | 2830000000-N | 858 |[ADJUSTMENT OF MANHOLES 18| EA
22 | 2845000000-N | 858 |ADJUSTMENT OF METER BOXES OR VALVE BOXES 24 | EA
23 | 4413000000-E | SP |WORK ZONE ADVANCE/GENERAL WARNING SIGNING 1,464 | SF
24 | 4457000000-N | SP_|TEMPORARY TRAFFIC CONTROL 1| LS
25 | 4510000000-N | SP |LAW ENFORCEMENT 680 | HR
THERMOPLASTIC PAVEMENT MARKINGLINES (6", 90
26 | 4688000000-E | 1205|MILS) 7,000 | LF
THERMOPLASTIC PAVEMENT MARKINGLINES (8", 90
27 | 4695000000-E | 1205|MILS) 3345 | LF
THERMOPLASTIC PAVEMENT MARKINGLINES (8", 120
28 | 4697000000-E | 1205|MILS) 10,850 | LF
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THERMOPLASTIC PAVEMENT MARKING LINES (16",

29 | 4705000000-E |1205]120 MILS) 150 | LF
THERMOPLASTIC PAVEMENT MARKING LINES (24",
30 | 4710000000-E |1205|120 MILS) 1,758 | LF
THERMOPLASTIC PAVEMENT MARKING CHARACTER
31 | 4721000000-E |1205|(120 MILS) 54 | EA
32 | 4725000000-E |1205|THERMOPLASTIC PAVEMENT MARKING SYMBOL (90 MILS 255 | EA
HEATED-IN-PLACE THERMOPLASTIC PAVEMENT
33 | 4726100000-E |1205|MARKING CHARACTER 6| EA
34 4810000000-E | 1205 |PAINT PAVEMENT MARKING LINES (4") 39,640 LF
35 | 4820000000-E |1205|PAINT PAVEMENT MARKING LINES (8" 3,600 | LF
36 4830000000-E | 1205 |PAINT PAVEMENT MARKING LINES (16") 300 LF
37 | 4835000000-E |1205|PAINT PAVEMENT MARKING LINES (24" 1699 | LF
38 4840000000-N | 1205|PAINT PAVEMENT MARKING CHARACTER 52 EA
39 | 4845000000-N |1205|PAINT PAVEMENT MARKING SYMBOL 257 | EA
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 120
40 | 4890000000-E | SP _|MILS (HRM) 72,610 | LF
THERMOPLASTIC PAVEMENT MARKING LINES, 4", 90 MILS
41 | 4890000000-E | SP |[(HRM) 60,275 | LF
42 4900000000-N | 1251 |PERMANENT RAISED PAVEMENT MARKERS 1,457 EA
43 | 4905000000-N | 1253|SNOWPLOWABLE PAVEMENT MARKERS 950 | EA
44 5255000000-N | 1413 |PORTABLE LIGHTING 1 LS
45 | 6000000000-E | 1605|TEMPORARY SILT FENCE 1,236 | LF
46 | 6009000000-E | 1610 |STONE FOR EROSION CONTROL, CLASS B 172 | TON
47 | 6012000000-E | 1610|SEDIMENT CONTROL STONE 99 | TON
48 6071010000-E | SP |WATTLE 278 LF
49 | 6071020000-E | SP|POLYACRYLAMIDE (PAM) 8| LB
Total Cost for Project
CONTRACTOR
ADDRESS
Federal ID No. CORPORATE SEAL
Contr. License No.
Telephone No.
Vendor No.
Authorized Agent Title
Signature Date
Witness Title
Signature Date




INTERMEDIATE CONTRACT TIME #2 AND LIQUIDATED DAMAGES:
108

The Contractor shall complete the work required on Map 1 & 2 and maintain traffic on same. The
Contractor shall not begin the work before the specified time below and shall finish this operation

no later than the specified completion time.
The date of availability for this intermediate contract time is Monday April 30, 2018.
The completion date for this intermediate contract time is Saturday June 16, 2018.

Liquidated damages for not completing this work will be assessed as stated in the provision for
“Contract Time and Liquidated Damages” mentioned elsewhere in this Contract.
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